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NNK510297R — Revitalize KSC Water & Wastewater Systems Phase 4A - NASA Causeway)
ANSWERS TO BIDDERS QUESTIONS:

1. REFERENCE: The solicitation; Section L.10.b.2 and Section M Evaluation Factors
for Award, Section M1.b Factor 2 - Technical Experience:

QUESTION #1:

Section L.10.b.2 of the solicitation stetes;

“Offerors proposing contractor teaming arrangements shall identify the scope of work that
will be performed by the prime contractor and the scope of work that will be performed by
the other team member(s). In addition to the three contracts performed by the prime
contractor, offerors shall identify in the Technical Experience Summary three contracts
being performed or successfully completed by the other team member(s) within the past
three years of the date of this solicitation (July 23, 2014) (including Federal, State, and local
government and private projects) similar in size, content, and complexity to this
Government acquisition.

Additionally, Section M Evaluation Factors for Award, Section M1.b Factor 2 - Technical
Experience, states the following in the sixth paragraph:

“The projects listed in the Technical Experience Summary, must collectively demonstrate
three subaqueous/marine crossings, involving a minimum of 12-inch-diameter water main
each for a minimum of 1,500 feet each, using subaqueous horizontal directional boring.”

Please confirm the intent of these requirements is to insure that in the event of offerors
proposing a contractor teaming arrangement, in which each teaming member must
submit three contracts, that only three subaqueous marine crossings as specified are
required, but that all projects proposed by the teaming members have waterline and
related structures and meet other requirements such as minimum valuation, etc.

RESPONSE: Yes, that iscorrect. Only three subaqueous/marine crossings are required.
All projects must have included waterline and related structures construction and meet the
thresholds as specified by the solicitation.

2. REFERENCE: Project Solicitation Package / Technical Specifications

QUESTION: Please provide the geotechnical report conducted for this project. It isvery
important for the horizontal drilling operations to know the subsurface conditions (i.e. presence of
any fragmented rock, etc.)



RESPONSE: No geotechnical report was conducted specifically for this project.
Information on historical borings in the vicinity of this project can be found under DWG
79K35186 which have been uploaded to FedBizOps. (Drawings are Explicit Access —
Listed as Amendment 01-Question 02).

3. REFERENCE: Section 33 11 00 2.1.1.3.9 External Protection

QUESTION: This section calls for a polyethylene encasement on the ductile iron pipe to
be installed by HDD. We believe that if the polyethylene encasement were to be damaged
during pull-back operations the polyethylene would block the bore hole and cause
immediate mud fractures. We ask that this requirement be deleted or alternative pipe
material be allowed that would not require polyethylene encasement. These pipe types
would be HDPE or fusible PVC.

RESPONSE: Based on the Ductile Iron Pipe Research Association (DIPRA), the
polyethylene encasement is viable and routinely performed. Provide the pipe material and
installation method indicated in the Contract Documents.

4. REFERENCE: Project Drawings, sheet C-1

QUESTION: Please clarify type of pipe required for the horizontal directional drilling portion.
Sheet C-1 depicts 12" ductile iron pipe. Usually HDD pipe is HDPE or similar.

RESPONSE: Provide the pipe material and installation method indicated in the Contract
Documents

5. REFERENCE: Project solicitation, section M, M.1.b.(1) and M.1.c

QUESTION: Please clarify that the specific experience of marine crossing, 12" dia, 1500 feet,
etc. isfor the potential HDD subcontractor / team member and not that of the General Contractor
/ team member.

RESPONSE: Documentation of experience and past performance for subagueous
marine crossing is required for the contractor team member performing the subagueous
crossings.

6. REFERENCE: Section 33 11 00, Part 2.1.1.3 Ductile Iron Pipe for HDD (p.199-202 of
Technical Specifications) and Plan Sheets C1-C3 and C10

QUESTION: Can 12" DR18 Fusible C-900® PV C pipe be used as an equal to the 12" Class 350
Ductile Iron Flex-Ring® pipe installed by Horizontal Directional Drilling?



RESPONSE: No. Based on the Ductile Iron Pipe Research Association (DIPRA), the
polyethylene encasement is viable and routinely performed. Provide the pipe material and
installation method indicated in the Contract Documents.

7. REFERENCE: Division 33, Spec. Section 33 05 24, DIRECTIONAL DRILLING.

QUESTION: Can 12" heavy wall HDPE Piping be substituted for the 12” DIP on the
Subaqueous Bores?

RESPONSE: No. Based on the Ductile Iron Pipe Research Association (DIPRA), the
polyethylene encasement is viable and routinely performed. Provide the pipe material and
installation method indicated in the Contract Documents.

8. REFERENCE: Division 33, Spec. Section 33 11 00, WATER DISTRIBUTION. DETAIL
5/C1/C13 ON PLAN SHEET C13.

QUESTION: How many Bacteriological / Sampling Points aong the water main (I.e. what isthe
frequency)?

RESPONSE: Periodically install sampling points upstream and downstream of all
isolation valves, or every 1,000 linear feet (refer to Specification Section 33 11 00, Water
Distribution, Part 3.2.1, Hydrostatic Tests — General) for a minimum of two sampling
points within a test section. The Contractor is to provide the necessary equipment to
isolate 1,000-foot sections of the water main.

9. REFERENCE: Plan Sheet C-10

QUESTION: Isthere aprofile available for the waterway under the Relief Bridge?

RESPONSE: No, a profile is not available. This is not a navigable waterway. The length
of directional drill shown is for bidding purposes and assumes a standard entry and exit
angle and a depth under the ditch bottom as specified in the contract documents.

10. REFERENCE: Plan Sheets C-1 through C-11. Abandon existing 16" ACW water main in-
place.

QUESTION: If the existing ACW water main is abandoned in-place will it need to be filled with
grout or just capped?

RESPONSE: For the base bid (lineitem 01) the existing AC watermain to be
abandoned in-place shall be capped. Note, there is an alternative additive (line item 02)
for removing the existing AC watermain.

11. REFERENCE: F.2 52.211-92 Work Period




QUESTION: Can the work hours be extended for the HDD portion of the project? Would
there be an expense for additional inspection or supervision to the contractor by the owner
for these additional hours.

RESPONSE: Per F.2 52.211-92 Work Period extended hour requests can be made by
the Contractor. There would be no additional expense to the Contractor for additional
inspection or supervision by the Government for additional hours if approved.

12. REFERENCE: F.4 Downtime and Excavation Holds

QUESTION: The section states that the government will provide 24 hours’ notice for all
work stoppages. Can the contractor expect to be notified earlier than 24 hours? A 24 hour
notification during HDD operations could negatively impact the HDD process.

RESPONSE: The Government will make reasonable attempts to provide as much
notice as possible for work stoppages. Specifically for the HDD, the Government desires
for this operation to be continuous and will work with the Contractor to schedule a
mutually agreed upon time so as not to interrupt this operation. Special attention will
need to be made to the launch schedule when scheduling this operation as well as work
within the vicinity of the launch viewing stands. The Government will need to have
access to these stands and the surrounding area as well as vehicular access by bus to
these stands.

13. REFERENCE: Section 33 0524 1.5 page 176

QUESTION: In the fourth paragraph of this section it states that drilling fluid may be
disposed of on approved land owned by the federal Government. Will there be a site
available to the HDD contractor to dispose of excess drilling fluids?

RESPONSE: Yes, there will be an area provided by the Government for the disposal.

14. REFERENCE: Section 33 05 24 2.6 Wire Tracing

QUESTION: This section makes reference to another section and call for a 6 ga copper
tracer wire. In our experience this wire may break during the pull-back operations of the
pipe. Can the contractor substitute a copper clad steel wire or stainless steel cable for
the tracer wire on the HDD work?

RESPONSE: This substitution appears sufficient to meet the requirements of the contract
documents. However, the government reserves the right during the submittal process to
determine if the actual equipment provided complies with the "or equal” clause of the contract

15. REFERENCE: Plan sheets C-1, C-11 and C-12

QUESTION: The connections to the existing lines shown on these pages will require a
shutdown of the existing water main. Will these connections have to be completed outside
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of normal working hours? Would there be an estimated time allowed for shutdown of the
existing system to make these tie-ins?

RESPONSE: The connections can be completed during normal working hours. An
estimated time of 48 hours will be allowed for shutdown of the existing system to make
these tie-ins.

End of Questions/Answers



